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PROJECT DESCRIPTION

l. GENERAL
THIS PROJECT INVOLVES UPGRADING THE EXISTING SIGNAL HEADS TO .LED

- AT THE INTERSECTION OF MD 213 AND MD 279 IN CECIL COUNTY

MARYLAND. -

I INTERSECTION OPERATION

THE INTERSECTION WILL OPERATE IN A NEMA EIGHT (8) PHASE

SEMI-ACTUATED MODE. THE MD 279 MOVEMENTS WILL OPERATE
CONCURRENTLY  WITH CONCURRENT PEDESTRIAN MOVEMENTS ACROSS THE
SOUTH LEG OF THE INTERSECTION. MD 2i3 MOVEMENTS WILL OPERATE
CONCURRENTLY WITH ACTUATED PEDESTRIAN MOVEMENT ACROSS THE WEST
LEG OF THE INTERSECTION. . T

. SPECIAL NOTES

. THE FOLLOWING CONTACT PERSONS FOR DISTRICT *2 ARE AS FOLLOWS:
PROJECT CONTACTS:

MR. ROBERT SNYDER
ASSISTANT DIVISION CHIEF
TRAFFIC OPERATIONS DIVISION
PHONE: (410) 787-7631 -

MR. ROBERT KIEL
ASSISTANT DISTRICT ENGINEER
TRAFFIC ‘ *

MR. ED RODENHIZER
CHIEF - SIGNAL SHOP
PHONE: (410) 787-7650

MR. TERRY WRIGHT

ASSISTANT DISTRICT ENGINEER
MAINTENANCE -

PHONE: (4i0) 8/0~-3250

MR. BARRY CLOTHIER
UTILITY ENGINEER
PHONE: (410) 810-3275

2. MAINTENANCE OF TRAFFIC CONTROL WILL BE HANDLED BY THE

CONTRACTOR FOLLOWING THE STANDARD PLATES FOR TRAFFIC CONTROL:

EQUIPMENT LIST

A. EQUIPMENT TO BE FURNISHED BY STATE HIGHWAY ADMINISTRATION

QUANTITY  UNIT DESCRIPTION
5 EA 3 SECTION LED SIGNAL HEAD
4 EA 5 SECTION LED SIGNAL HEAD
4 EA 5 SECTION 8'/12* LED SIGNAL HEAD
b LS - MOT, LABOR AND EQUIPMENT

B. EQUIPMENT TO BE FURNISHED AND/OR INSTALLED BY CONTRACTOR

- NONE

C. MATERIALS TO BE REMOVED BY THE CONTRACTOR

ALL MATERIALS TO BE REMOVED BY THE CONTRACTOR
SHALL. BECOME THE PROPERTY OF THE CONTRACTOR.
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